June 22, 2026

Sofya Auren
RSE Associates, Inc.
63 Pleasant Street
Watertown, MA 02472

Re: RSE Associates Website Design and Implementation
www.rseassociates.com

Dear Sofya,

We are pleased to submit the following fee proposal to provide website design, setup, and implementation services for the above referenced project.

1. Project Description

The project consists of the design, development, and launch of a custom marketing website for RSE Associates, Inc. The new site will replace the existing Wix website and present the firm's award-winning portfolio, services, and leadership to architects, institutions, and developers. The website will be built on a modern, production-grade platform optimized for performance, search engine visibility, and long-term maintainability.

2. Scope of Work

Work will be delivered in two phases:

Phase 1 — Initial Training and Requirements Gathering

- Stakeholder kickoff and orientation to the new website platform.
- Requirements gathering: content priorities, branding, sitemap, and launch goals.
- Training session for the RSE team member who will manage the site going forward.
- Documented requirements and agreed project plan for Phase 2.

Phase 2 — Website Configuration and Migration

- Website configuration, content setup, and migration from the existing Wix site.
- Production hosting and deployment configuration (Vercel CDN, HTTPS).
- DNS migration and go-live at rseassociates.com.
- Source code handoff via GitHub repository with deployment documentation.
- Five (5) hours of post-migration support within 30 days of go-live for copy revisions, minor layout adjustments, content updates, and launch troubleshooting.

3. Fees

For the scope of work above, we propose the following fees:

Standard project fee: $5,000
Friends & Family discount (50%): -$2,500
Total fee: $2,500

Phase fees:
Phase 1 — Initial training and requirements gathering: $500
Phase 2 — Website configuration and migration (includes 5 hours post-migration support): $2,000

4. Schedule

- Phase 1 — initial training and requirements gathering
- Phase 2 — website configuration, migration, and go-live

5. Expenses

- Expenses are included in the fees above.

6. Terms

- Phase 1 fee due upon completion of Phase 1; Phase 2 fee due upon successful go-live.
- Client to provide final copy, project photography, and DNS/registrar access.
- Client owns all deliverables upon final payment.
- This proposal is valid for 60 days.

Yours truly,	Accepted and approved by:
Maria Levin	_____
MegaAutomation	Sofya Auren
	Signed Date